



700 West Liberty Street | Louisville, KY 40203-1911
Phone: 502.540.6000 | LouisvilleMSD.org

Potential Respondents,

Following issuance of the Announcement of Intent to Issue a Request for Proposal on January 31, 2024 for the Upper Middle Fork Pump Station, Force Main, and Interceptor project, MSD has made certain changes to the project as generally described below and further more in the attached revised Announcement of Intent for the project. Thank you for your continued interest in this project.

- Procurement method change
- Project scope and name change
- Procurement schedule
- Project manager change





700 West Liberty Street | Louisville, KY 40203-1911
Phone: 502.540.6000 | LouisvilleMSD.org

Announcement of Intent to Issue a Request for Qualifications for Progressive Design-Build Services

Owner: Louisville and Jefferson County Metropolitan Sewer District

Project: Upper Middle Fork Pump Station and Conveyance

The Louisville and Jefferson County Metropolitan Sewer District (MSD) intends to issue a Request for Qualifications (RFQ) soliciting Statements of Qualifications (SOQs) from qualified teams to provide Progressive Design-Build services for the Upper Middle Fork Pump Station and Conveyance Project (Project). Following receipt and evaluation of the SOQs, MSD plans to short-list to a maximum of 3 teams and then issue a Request for Proposals (RFP) to those short-listed teams.

MSD is implementing a project to eliminate 18 Sanitary Sewer Overflows (SSOs) on the Upper Middle Fork Interceptor in the vicinity of the Upper Middle Fork Pump Station (UMFPS) located near the intersection of Breckenridge Lane and Dutchmans Parkway. The Project will include the construction of a large diameter deep rock tunnel with an approximate capacity of 35 million gallons. The Project will also include replacing the existing UMFPS with a new 10 MGD UMFPS including the installation of all the necessary electrical, mechanical, and instrumentation components to allow for the automated operation of the new UMFPS, in addition to the required odor control, screening, and building requirements. The design and construction of this multi-year Project is currently estimated to be approximately \$130 million.

Due to the Project scope and schedule, MSD has chosen to proceed with a Progressive Design-Build delivery method for the Project. MSD seeks to enter into a cooperative relationship with the selected Design-Builder, following the Request for Proposal process, in order to effectively address Project schedule, quality, functionality requirements, and stakeholder concerns.

The RFQ is expected to be issued in the Q3 of 2024. The Project is expected to be awarded in Q1 of 2025.

THIS ADVERTISEMENT IS NOT A SOLICITATION OF SOQs.

Please respond to Brandon Flaherty, PE, DBIA, MSD Senior Engineer and Project Manager, at brandon.flaherty@louisvillemtd.org to indicate your firm's interest in this project. A statement of interest is not necessary to respond to the forthcoming RFQ. **No further information will be provided at this time.**

Register for notifications on MSD's web based portal at <https://louisvillemtd.bonfirehub.com>. To receive a notice when the RFQ is issued, you will need to register at the above website and follow all applicable instructions.