## **BULLITT COUNTY PHASE II ATHLETICS**

## ALL BID PACKAGES - Bullitt East

BG# 25-145

ska# 2023-50.1

BID PACKAGE 1 - Bullitt East Physical Science Center	Bid	Addendum			Alternate	Alternate	Alternate	Alternate	Alternate	
	Bond	1	2	BASE BID	No.1 Door Hardware	No.2 Fire Alarm System	No.3	No.4 Indoor Turf System Bid Alternate	No.5 Entry Façade RGBW Lighting	TOTALS
Calhoun Construction Services	Y	Υ	Y	\$16,364,000.00	\$0.00	\$0.00	\$0.00	\$0.00	\$111,074.00	\$16,475,074.00
Combined Bid				\$33,901,000.00	\$0.00	\$0.00	\$0.00	\$0.00	\$111,074.00	\$34,012,074.00
EH Construction, LLC	Y	Y	Y	\$16,460,000.00	\$0.00	\$0.00	\$0.00	\$0.00	\$87,122.00	\$16,547,122.00
Combined Bid				\$34,658,000.00	\$0.00	\$0.00	\$0.00	\$0.00	\$87,122.00	\$34,745,122.00
Parco Constructors Group, LLC	Y	Y	Y	\$17,610,000.00	\$0.00	\$0.00	\$0.00	\$0.00	\$80,000.00	\$17,690,000.00
Combined Bid Not Submitted										
Martin Construction	Y	Y	Y	\$18,700,000.00	\$0.00	\$0.00	\$0.00	\$225,000.00	\$385,000.00	\$19,310,000.00
Combined Bid Not Submitted							_			
BID PACKAGE 2 - Controls - Bullitt East Physical Science Center	Bid Bond	Addendum		BASE BID	Alternate No. 1	Voluntary				
		1	2		Cont. Trane	Alternate				
Trane U.S.	Y	Y	Y	\$387,680.00	\$0.00	-\$140,254.00	Voluntary Alternate Not Applicable			\$387,680.00
BID PACKAGE 3 - Technology - Bullitt East Physical Science Center	Bid Bond	Adde	endum	BASE BID	Alternate No. 1 Preferred AV System					
		1	2							
Kentuckiana Electrical Services	Y	Y	Y	\$139,000.00	\$0.00					\$139,000.00
Delta Services, LLC	Y	Y	Y	\$157,000.00	\$0.00					\$157,000.00
Strategic Communications, LLC	Y	Y	Y	\$167,875.73	\$0.00					\$167,875.73
Amteck	Y	Y Blank		\$113,889.62	\$378,056.43					\$491,946.05

## June 12, 2025

1:00 pm



