


BULLITT COUNTY PHASE II ATHLETICS
ALL BID PACKAGES - Bullitt Central

BG# 25-145
ska# 2023-50.1

June 12, 2025
1:00 pm



| BID PACKAGE 1 - Bullitt Central Physical Science Center | Bid Bond | Addendum | | BASE BID | Alternate No.1 | Alternate No.2 | Alternate No.3 | Alternate No.4 | Alternate No.5 | TOTALS |
|--|-------------|----------|---|-----------------|--|------------------------|------------------------------------|-------------------------------------|-------------------------------|-----------------|
| | | 1 | 2 | | Door Hardware | Fire Alarm System | Plumbing Equipment | Indoor Turf System Bid Alternate | Entry Façade RGBW Lighting | |
| Calhoun Construction Services | Y | Y | Y | \$18,038,000.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$111,074.00 | \$18,149,074.00 |
| Combined Bid | | | | \$33,901,000.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$111,074.00 | \$34,012,074.00 |
| EH Construction LLC | Y | Y | Y | \$18,313,000.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | | \$18,313,000.00 |
| Combined Bid | | | | \$34,658,000.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$123,000.00 | \$34,781,000.00 |
| Martin Construction Co. | Y | Y | Y | \$20,700,000.00 | \$0.00 | \$0.00 | \$0.00 | \$225,000.00 | \$385,000.00 | \$21,310,000.00 |
| Combined Bid Not Submitted | | | | | | | | | | |
| BID PACKAGE 2 - Controls - Bullitt East Physical Science Center | Bid Bond | Addendum | | BASE BID | Alternate No. 1 Cont. Trane | Voluntary Alternate | | | | |
| | | 1 | 2 | | | | | | | |
| Trane U.S. | Y | Y | Y | \$387,680.00 | \$0.00 | -\$140,254.00 | Voluntary Alternate Not Applicable | | | \$387,680.00 |
| BID PACKAGE 3 - Technology - Bullitt East Physical Science Center | Bid Bond | Addendum | | BASE BID | Alternate No. 1 Preferred AV System | | | | | |
| | | 1 | 2 | | | | | | | |
| Delta Services, LLC | Y | Y | Y | \$175,000.00 | \$0.00 | | | | | \$175,000.00 |
| Strategic Communications, LLC | Y | Y | Y | \$181,320.59 | \$0.00 | | | | | \$181,320.59 |
| Kentuckiana Electrical Services | Y | Y | Y | \$230,000.00 | \$0.00 | | | | | \$230,000.00 |
| Amteck | Y | None | | \$158,337.67 | \$377,521.88 | | | | | \$535,859.55 |